STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 10
NUMBER OF BI DDERS 6
Bl D RANK

03/ 29/ 06
02-383014
02- SHA- 44- R24. 2/ R25. 2

HB1

ENG NEERS EST

Bl D TOTAL

2,878, 346. 00

3, 025, 138. 00

3,193, 943. 00

3, 455, 620. 00

3,532,695. 00

4,494, 781. 00

B I

D SUMMARY

I N SHASTA COUNTY NEAR SHI NGLETOMN
FROM 0. 4 KM WEST OF PONDERCSA WAY
TO 2.0 KM WEST OF SHASTA FOREST

DRI VE
W DEN AND REALI GN ROADWAY

DEPARTMENT Bl D245
PACE 1
03/ 30/ 06
CONTRACT CODE 'C '
66 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
3, 346, 000 TOTAL NUMBER OF WORKI NG DAYS 65
2,792,413. 60 AMOUNT OVER 85, 932. 40 PERCENT OVER EST 3.08
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
2 MEYERS EARTHWORK | NC 530 365-8858 SB PREF CLAI MED
00651091
P O BOX 493730 FAX 530 365-3941
REDDI NG CA 96049
1 TULLI'S I NC 530 241-5105 CC PREF CLAI MED
00295418
P O BOX 493416 FAX 530 241-5570
REDDI NG CA 96049
4 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 222-4908
REDDI NG CA 96049
6 MERCER FRASER COVPANY 707 443-6371 CC PREF CLAI MED
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
5 J F SHEA CONSTRUCTI ON | NC 530 246-4292 CC PREF CLAI MED
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 94049-4519
3 STEELHEAD CONSTRUCTORS | NC 530 226-6400 SB PREF CLAI MED

P O BOX 997
PALO CEDRO CA 96073

00729880

FAX 530 226- 6401

3. 0%



02- 383014
02- SHA- 44-R
03/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

03/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
P O BOX 790
GOSHEN CA 93227

APPLY A LI NE
19652 N HI RSCH CT
ANDERSON CA 96007

MC ENTI RE LANDSCAPI NG | NC
P O BOX 492381
REDDI NG CA 96049

RON HALE CONSTRUCTI ON
P O BOX 795
SHASTA LAKE CA 96019

TENNYSON ELECTRI C | NC
7275 NATI ONAL DR
LI VERMORE CA 94550

TI TAN
P O BOX 492336
REDDI NG CA

TULLI'S INC
P O BOX 493416
REDDI NG CA 96049

| TEM5 36 THRU 38

| TEM5 61 THRU 63

| TEM5 26 THRU 33

I TEM 19

| TEM5 64 THRU 66

| TEM 2

| TEM 35



02- 383014 Bl D245
02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LI NE TRAFFI C MARKI NGS
ANDERSON CA
MC ENTI RE LANDSCAPE | TEMS 26 THRU 33
REDDI NG CA
RI CHARD A HEAPS ELECTRI C LI GATI NG AND TRAFFI C CONTRCL ( PARTI AL)
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE STRI PI NG
ANDERSON CA
M AND S ENVI RONVENTAL ERCSI ON CONTROL
REDDI NG CA
TENNYSON ELECTRI C ELECTRI CAL
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY A LINE | TEMS 61 THRU 63
ANDERSON CA
M AND S ENVI RONVENTAL | TEM5 26 THRU 33
REDDI NG CA
CONTI NUED ON NEXT PAGE



02- 383014 Bl D245
02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 29/ 06 03/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 TENNYSON ELECTRI C | TEM5 64 AND 65
LI VERMORE CA
TRAFFI C SOLUTI ONS ITEMS 7, 8, 10, 11, 13, 14, 16, 17, 41, 42, 44, 56 THRU 60
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APCO ASPHALT DI KE ( PARTI AL)
GOSHEN CA

APPLY A LI NE
ANDERSON CA

LADD AND ASSOCI ATES
REDDI NG CA

M AND S ENVI RONMENTAL
REDDI NG CA

TENNYSON ELECTRI C
LI VERMORE CA

TRAFFI C SOLUTI ONS
REDDI NG CA 96002

TRAFFI C SOLUTI ONS
REDDI NG CA 96002

STRI PI NG

EARTHWORK, BASE AND PI PE ( PARTI AL)

ERCSI ON CONTRCL

LI GHTI NG

CHANGEABLE MESSAGE SI GNS, MARKERS

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS



02- 383014 Bl D245

02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APPLY A LI NE PAVEMVENT MARKERS
REDDI NG CA
FORCE TRAFFI C CONTROL TRAFFI C CONTROL
EXETER CA
M AND S ENVI RONMVENTAL LANDSCAPE | NC | TEMS 26 THRU 33
REDDI NG CA
RON HALE CONSTRUCTI ON I TEMS 8, 19, 35 AND 36 (PARTIAL)

SHASTA LAKE CA

TENNYSON ELECTRI C I NC | TEMS 8, 64 AND 65 (PARTI AL)
LI VERMORE CA



02- 383014 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6

03/ 29/ 06 03/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 180 22.00 3, 960. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00 7. 500. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 800. 00 11, 800. 00
4 074028 TEMPORARY FI BER ROLL M 1, 600 11. 00 17, 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 800. 00 1, 800. 00
6 074036 TEMPORARY STRAW BALE BARRI ER M 24 76. 00 1, 824. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 200. 00 5, 200. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 184, 650. 00 184, 650. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 000. 00 18, 000. 00
10 150630 REMOVE MARKER EA 36 24. 00 864. 00
11 150742 REMOVE ROADSI DE S| GN EA 21 38. 00 798. 00
12 150805 REMOVE CULVERT M 95 32. 00 3, 040. 00
13 151224 REMOVE DELI NEATOR EA 70 24. 00 1, 680. 00
14 038509 RECONSTRUCT MAI LBOX EA 7 220. 00 1, 540. 00
15 038510 RECONSTRUCT GATE EA 7 315. 00 2, 205. 00
16 152320 RESET ROADSI DE SI GN EA 7 280. 00 1, 960. 00
17 152391 RELOCATE ROADSI DE S| GN ( METAL POST) EA 1 310. 00 310. 00
18 038511 RELOCATE WATER VALVE EA 1 1, 580. 00 1, 580. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 410 17.00 6, 970. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00 30, 000. 00
21 170101 DEVELOP WATER SUPPLY LS LUMP SUM 8, 000. 00 8, 000. 00
22 180101 BI NDER (DUST PALLI ATI VE) TONN 11 900. 00 9. 900. 00
23 190101 ROADWAY EXCAVATI ON VB 17, 200 22.00 378, 400. 00
24 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1, 340 34. 00 45, 560. 00
25 198200 SUBGRADE ENHANCEMENT FABRI C M2 24, 200 1. 70 41, 140. 00
26 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 6 520. 00 3, 120. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 140 2. 00 2. 280. 00
28 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 8 550. 00 4. 400. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 95 95. 00 9, 025. 00
30 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 460 1.20 552. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 430 2.30 989. 00
32 (S) 038512 SO L CONDI TI ONER | NOCULUM KG 190 19. 00 3, 610. 00
(EROSI ON CONTROL)

33 (S) 038513 GYPSUM ( EROSI ON CONTROL) KG 2, 850 1.50 4, 275. 00
34 260201 CLASS 2 AGGREGATE BASE VB 9, 290 60. 00 557, 400. 00
35 390102 ASPHALT CONCRETE (TYPE A) TONN 10, 200 94. 00 958, 800. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 160 95. 00 15, 200. 00

AREA)



02- 383014 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 29/ 06 03/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 390 18. 00 7, 020. 00

38 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,110 19. 50 21, 645. 00

39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 520. 00 7,280. 00

40 (F) 510522 M NOR CONCRETE ( Pl PE COVER) VB 9.2 330. 00 3, 036. 00

41 562007 ROADSI DE SI GN ( METAL POST) EA 14 400. 00 5, 600. 00

42 038514 ROADSI DE SI GN - METAL TWO POST EA 2 500. 00 1, 000. 00

43 566012 ROADSI DE SI GN - TWO POST EA 1 570. 00 570. 00

44 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 260. 00 780. 00
METHOD)

45 664016 450 MM CORRUGATED STEEL PI PE M 150 315. 00 47, 250. 00
(2.77 MM THI

46 664021 600 MM CORRUGATED STEEL PI PE M 62 360. 00 22, 320. 00
(2.77 MM THI

47 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 1.8 1, 600. 00 2, 880. 00
(3.51 MM THI CK)

48 705044 450 MM STEEL FLARED END SECTI ON EA 21 315. 00 6, 615. 00

49 705045 600 MM STEEL FLARED END SECTI ON EA 3 360. 00 1, 080. 00

50 038515 COBBLE AND GRAVEL RI PRAP VB 870 74. 00 64, 380. 00
(75 MM METHCD B)

51 721010 ROCK SLOPE PROTECTI ON VB 3 220. 00 660. 00
(BACKI NG NO. 1, METHOD B)

52 721011 ROCK SLOPE PROTECTI ON VB 9 160. 00 1, 440. 00
(BACKI NG NO. 2, METHOD B)

53 038516 COBBLESTONE FAC! NG M2 33 210. 00 6, 930. 00

54 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 107 14. 00 1, 498. 00

55 038517 FENCE (TYPE W) M 340 29. 00 9, 860. 00

56 810111 SURVEY MONUMENT ( TYPE A) EA 6 250. 00 1, 500. 00

57 820107 DELI NEATOR ( CLASS 1) EA 63 45. 00 2, 835. 00

58 820110 M LEPCST MARKER EA 2 60. 00 120. 00

59 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00

60 820151 OBJECT MARKER (TYPE L-1) EA 32 50. 00 1, 600. 00

61 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 5, 690 1. 50 8, 535. 00

62 (S) 840660 PAI NT PAVEMENT MARKI NG M2 22 90. 00 1, 980. 00

63 (S) 850122 PAVEMENT MARKER EA 450 18. 00 8, 100. 00
( RETROREFLECTI VE- RECESSED)

64 (S) 860401 LI GHTI NG LS LUMP SUM 34, 700. 00 34, 700. 00

65 (S) 862026 LI GHTI NG ( AREA) LS LUMP SUM 51, 000. 00 51, 000. 00

66 999990 MOBI LI ZATI ON LS LUMP SUM 210, 000. 00 210, 000. 00

TOTAL 2,878, 346. 00



02- 383014 Bl D245

02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 29/ 06 03/ 30/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 30. 00 5400. 00 18. 00 3240. 00 10. 00 1800. 00 12. 00 2160. 00

2 7, 500. 00 7500. 00 7, 500. 00 7500. 00 1, 650. 00 1650. 00 3, 000. 00 3000. 00

3 10, 000. 00 10000. 00 20, 000. 00 20000. 00 5, 000. 00 5000. 00 15, 000. 00 15000. 00

4 15. 00 24000. 00 8. 00 12800. 00 7.00 11200. 00 16. 00 25600. 00

5 2, 000. 00 2000. 00 900. 00 900. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00

6 45. 00 1080. 00 90. 00 2160. 00 45. 00 1080. 00 60. 00 1440. 00

7 20, 000. 00 20000. 00 8, 000. 00 8000. 00 4, 000. 00 4000. 00 5, 000. 00 5000. 00

8 100, 000. 00 100000. 00 200, 000. 00 200000. 00 140, 000. 00 140000. 00 350, 000. 00 350000. 00

9 10, 000. 00 20000. 00 6, 000. 00 12000. 00 50. 00 100. 00 7, 000. 00 14000. 00
10 30. 00 1080. 00 20. 00 720. 00 85. 00 3060. 00 50. 00 1800. 00
11 100. 00 2100. 00 150. 00 3150. 00 45. 00 945. 00 100. 00 2100. 00
12 100. 00 9500. 00 100. 00 9500. 00 45. 00 4275. 00 125. 00 11875. 00
13 30. 00 2100. 00 20. 00 1400. 00 40. 00 2800. 00 25. 00 1750. 00
14 500. 00 3500. 00 400. 00 2800. 00 800. 00 5600. 00 700. 00 4900. 00
15 1, 000. 00 7000. 00 1, 000. 00 7000. 00 600. 00 4200. 00 850. 00 5950. 00
16 300. 00 2100. 00 500. 00 3500. 00 1, 500. 00 10500. 00 1, 000. 00 7000. 00
17 200. 00 200. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 000. 00 1000. 00
18 2, 000. 00 2000. 00 2,500. 00 2500. 00 2,500. 00 2500. 00 1, 500. 00 1500. 00
19 15. 00 6150. 00 22.00 9020. 00 25. 00 10250. 00 25. 00 10250. 00
20 30, 000. 00 30000. 00 30, 000. 00 30000. 00 50, 000. 00 50000. 00 30, 000. 00 30000. 00
21 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00
22 100. 00 1100. 00 900. 00 9900. 00 250. 00 2750. 00 750. 00 8250. 00
23 36. 00 619200. 00 25. 00 430000. 00 30. 00 516000. 00 27.00 464400. 00
24 35. 00 46900. 00 28. 00 37520. 00 35. 00 46900. 00 35. 00 46900. 00
25 2.00 48400. 00 3.50 84700. 00 2.00 48400. 00 1.75 42350. 00
26 400. 00 2400. 00 690. 00 4140. 00 550. 00 3300. 00 600. 00 3600. 00
27 2.00 2280. 00 1.15 1311. 00 2.00 2280. 00 1.50 1710. 00
28 450. 00 3600. 00 520. 00 4160. 00 330. 00 2640. 00 300. 00 2400. 00
29 60. 00 5700. 00 90. 00 8550. 00 83. 00 7885. 00 78. 00 7410. 00
30 1.00 460. 00 2.30 1058. 00 2.00 920. 00 2.00 920. 00
31 2.00 860. 00 3.50 1505. 00 3.00 1290. 00 3.00 1290. 00
32 18. 00 3420. 00 16. 70 3173. 00 4.00 760. 00 3.00 570. 00
33 1.50 4275. 00 1.50 4275. 00 2.00 5700. 00 1.50 4275. 00
34 60. 00 557400. 00 56. 80 527672. 00 100. 00 929000. 00 64. 00 594560. 00
35 95. 00 969000. 00 114. 00 1162800. 00 110. 00 1122000. 00 105. 00 1071000. 00
36 25.00 4000. 00 66. 00 10560. 00 70. 00 11200. 00 40. 00 6400. 00
37 4.00 1560. 00 4.40 1716. 00 5. 00 1950. 00 7.00 2730. 00
38 4.00 4440. 00 4.40 4884. 00 5.00 5550. 00 7.00 7770. 00
39 1, 000. 00 14000. 00 2,250. 00 31500. 00 250. 00 3500. 00 2, 000. 00 28000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

02- 383014

02- SHA- 44-R
03/ 29/ 06
SECOND

BI D AMOUNT
300. 00 2760. 00
400. 00 5600. 00
450. 00 900. 00
400. 00 400. 00
500. 00 1500. 00
300. 00 45000. 00
400. 00 24800. 00
2, 000. 00 3600. 00
125. 00 2625. 00
175. 00 525. 00
90. 00 78300. 00
90. 00 270. 00
90. 00 810. 00
350. 00 11550. 00
10. 00 1070. 00
50. 00 17000. 00
300. 00 1800. 00
40. 00 2520. 00
40. 00 80. 00
40. 00 160. 00
40. 00 1280. 00
1.30 7397. 00
80. 00 1760. 00
15.50 6975. 00
24, 888. 00 24888. 00
43, 863. 00 43863. 00
185, 000. 00 185000. 00
3, 025, 138. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
300. 00 2760. 00
580. 00 8120. 00
830. 00 1660. 00
830. 00 830. 00
550. 00 1650. 00
420. 00 63000. 00
480. 00 29760. 00
900. 00 1620. 00
220. 00 4620. 00
300. 00 900. 00
67. 00 58290. 00
300. 00 900. 00
300. 00 2700. 00
760. 00 25080. 00
10. 00 1070. 00
32.00 10880. 00
1, 280. 00 7680. 00
60. 00 3780. 00
90. 00 180. 00
90. 00 360. 00
90. 00 2880. 00
1.50 8535. 00
92. 00 2024. 00
18. 00 8100. 00
34, 500. 00 34500. 00
51, 750. 00 51750. 00
185, 200. 00 185200. 00

3, 193, 943. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
150. 00 1380. 00
600. 00 8400. 00
900. 00 1800. 00
700. 00 700. 00
700. 00 2100. 00
300. 00 45000. 00
300. 00 18600. 00
1, 500. 00 2700. 00
200. 00 4200. 00
200. 00 600. 00
110. 00 95700. 00
500. 00 1500. 00
500. 00 4500. 00
500. 00 16500. 00
5. 00 535. 00
70. 00 23800. 00
1, 500. 00 9000. 00
50. 00 3150. 00
85. 00 170. 00
85. 00 340. 00
50. 00 1600. 00
2.00 11380. 00
90. 00 1980. 00
20. 00 9000. 00
33, 000. 00 33000. 00
50, 000. 00 50000. 00
126, 000. 00 126000. 00

3, 455, 620. 00

Bl D245
PACE 9
03/ 30/ 06
FI FTH
BI D AMOUNT
650. 00 5980. 00
600. 00 8400. 00
800. 00 1600. 00
800. 00 800. 00
600. 00 1800. 00
280. 00 42000. 00
450. 00 27900. 00
1, 200. 00 2160. 00
275.00 5775. 00
375.00 1125. 00
75. 00 65250. 00
250. 00 750. 00
400. 00 3600. 00
1, 600. 00 52800. 00
5. 00 535. 00
45. 00 15300. 00
1, 300. 00 7800. 00
50. 00 3150. 00
75. 00 150. 00
75.00 300. 00
50. 00 1600. 00
2.00 11380. 00
90. 00 1980. 00
16. 00 7200. 00
40, 000. 00 40000. 00
60, 000. 00 60000. 00
365, 000. 00 365000. 00
3,532, 695. 00



| TEM
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02- 383014
02- SHA- 44- R
03/ 29/ 06

3, 500. 00
500, 000. 00
12, 000. 00
40. 00
100. 00
80. 00
40. 00
200. 00
500. 00
225. 00
175. 00
400. 00
17.00
30, 000. 00
8, 000. 00
500. 00
45. 00
100. 00
2.00
600. 00
1.00
450. 00
80. 00
2.00
3.00

15. 00
1.50

88. 00
115. 00
20. 00

5. 00
5.00

1, 000. 00

500000.
24000.
1440.
2100.
7600.
2800.
1400.
3500.
1575.
175.
400.
6970.
30000.
8000.
5500.
774000.
134000.
48400.
3600.
1140.
3600.
7600.
920.
1290.
2850.
4275.
817520.
1173000.
3200.
1950.
5550.
14000.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 10
03/ 30/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66

TOT

02- 383014

02- SHA- 44-R

03/ 29/ 06

16.

30, 000.
45, 000.
440, 000.

.00

00
00
00

440000. 00
4,494, 781. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 11
03/ 30/ 06



